

Larry Hogan
Governor

Boyd K. Rutherford
Lt Governor



Ellington E. Churchill, Jr.
Secretary

Nelson E. Reichart
Deputy Secretary

OFFICE OF STATE PROCUREMENT

ADDENDUM NO. 3

April 26, 2021

**STATE OF MARYLAND
DEPARTMENT OF GENERAL SERVICES**

Ellington E. Churchill, Jr, Secretary

**PROJECT NO. ND-150-172-003
Department of Juvenile Services
Resurface Asphalt Campus Wide at Garrett Children's Center and
Backbone Mountain Boys Camp**

This Addendum will clarify, add to, delete from, correct and/or change the bid documents for the project referenced above to the extent indicated. This Addendum is hereby made a part of the bid documents on which the contract will be based. By submitting a bid for this solicitation, you acknowledge receipt of this addendum. All questions must be in writing and addressed to the Procurement Officer, Kim Langkam and emailed to Kimberly.langkam@maryland.gov.

This Addendum includes an extension of the bid due date.

EXTENSION OF THE BID DUE DATE: The bid due date for this project has been extended to Friday, May 7, 2021 at 2:00 pm.

Issued by:

State of Maryland
Department of General Services
Office of State Procurement
301 West Preston Street
Room M-7
Baltimore, Maryland 21201

Kim Langkam

Kim Langkam
Procurement Officer