

Larry Hogan  
Governor

Boyd K. Rutherford  
Lt. Governor



Ellington E. Churchill, Jr.  
Secretary

## MARYLAND DEPARTMENT OF GENERAL SERVICES

FACILITIES OPERATIONS & MAINTENANCE • FACILITIES PLANNING, DESIGN, CONSTRUCTION & ENERGY  
PROCUREMENT & LOGISTICS • REAL ESTATE

### **ADDENDUM NUMBER 1**

**DATE: 4/26/2021**

**STATE OF MARYLAND**

**DEPARTMENT OF GENERAL SERVICES**

**Maintenance Engineering Division**

**DGS PROJECT NO.: DGS PROJECT NO: SM-833-210-003**

**PROJECT TITLE/ LOCATION; Brome Howard Dairy and Smoke House Restoration  
At St. Mary's Historical Center**

**TO ALL PROSPECTIVE BIDDERS:** This Addendum is issued to clarify, add to, delete from, correct and/or change the Invitation to Bid (ITB) documents to the extent indicated and is hereby made a part of the said (ITB) documents of which the contract will be based. By submitting a bid for this solicitation you will have acknowledge receipt of this addendum. All questions must be in writing and addressed to the Procurement officer, Christin Stenhouse, [Christine.stenhouse1@maryland.gov](mailto:Christine.stenhouse1@maryland.gov).

#### **Attention**

This addendum includes the following

1. Bid due date extension
2. Changes and clarifications to specification

1. This is to notify everyone that due to the contractors request for clarification and more information, we are postponing the Bid Due Date from April 27, 2021 to April 30, 2021 at 2:00 pm

2. The deadline for questions has been already passed and contractors can see the submitted questions and responses along with meeting minutes, attachment and sign-in sheet in upcoming addendum.(2)

**All other terms, conditions and specifications remain unchanged.**

**END OF ADDENDUM NUMBER: 1**

**Issued by: Fari Farokhi  
Department of General Services  
State of Maryland  
301 West Preston Street  
Baltimore, Maryland 21201  
(Fari Farokhi)  
Facilities Engineering Division**